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ADDENDUM NO. 1 

 

December 5, 2022 

 

TO:   Design-Build Teams 

 

FROM:  Pat Donaldson, DPW Administrator 

 

          SUBJECT: DPW PROJECT NO. 23882 

  State of Idaho Deferred Maintenance Program 

  University of Idaho; Moscow, ID 
  

RFQ – ADDENDUM NUMBER ONE 

 

The following addendum applies to the above referenced project and is included as part of the Request 

for Qualifications (RFQ). Acknowledge this addendum within your cover letter of your submittal.  

Please make certain to include a specific contact name and email address for future correspondence 

with the cover letter. 

 

Clarifications: 

1) Attached to this addendum is the Pre-Proposal Meeting Sign-In Sheet, Pre-Proposal Meeting 

Presentation Slides and higher resolution version of Appendix D – Agency Project List. 

 

Attachments: 

1) Pre-Proposal Meeting Sign-In Sheet 

2) Pre-Proposal Meeting Presentation Slides 

3) Appendix D – Agency Project List 

 

END OF ADDENDUM NUMBER ONE 
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Date: 

Idaho DPW - University of Idaho DB Services 

November 30, 2022 
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University of Idaho Design Build Services 
Pre-Proposal Sign-in Sheet 

Meeting: Pre-Proposal Meeting 

Time: 11:00A.MMST 
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Jacobs 



 

 University of Idaho Design Build Services 
Pre-Proposal Sign-in Sheet 

 

 

Project: Idaho DPW – University of Idaho DB Services   Meeting: Pre-Proposal Meeting 

             

Date:  November 30, 2022       Time:  11:00 A.M MST 

 

 

 

Name Company Email 

David Shourd 

 

Hoffman Construction David-Shourd@hoffmancorp.com 

Ned Warnick 

 

Design West Architects nwarnick@designwestpa.com 

Aaron Blackmer 

 

ALSC Architects ablackmer@alscarchitects.com 

Raymond Pankopf 

 

University of Idaho  

Katie Gwinn 

 

ESI Construction katiegwinn@esiconstruction.com 

Brent Beaudoin 

 

Castellaw Kom Architects bbeaudoin@ckarchitects.com 

John Crase, P.E. 

 

Wiss, Janney, Elstner Associates, Inc. jcrase@wje.com 

Kim Salisbury 

 

University of Idaho  

Christie Hoffpauer 

 

McKinstry christieh@mckinstry.com 

Ben Larsen Castellaw Kom Architects 

 

blarsen@ckarchitects.com 

Indy Dehal ALSC Architects idehal@alscarchitects.com 

Greg Castellaw Castellaw Kom Architects gcastellaw@ckarchitecs.com 

 



 Meeting Sign-in Sheet 
   

 

 

Name Company Email 

Matt Proctor 

 

University of Idaho  

Aaron Rice 

 

University of Idaho  

Redgy Erb 

 

University of Idaho  

Guy Esser 

 

University of Idaho  

Rusty Vineyard 

 

University of Idaho  

 

 

  

 

 

  

 

 

  

 

 

  

 

 

  

   

   

 



Design Build Services RFQ 



Program Overview

• Over $900 million deferred maintenance backlog

• First $244 million appropriated—budget allocations for each 
participating Agency, based on square footage of assets and 
Agency priorities

• First 3 RFQ’s released for work at 3 major universities

•More RFQ’s will follow for balance of work

• Robust program—Funding allocations and scope of work can 
change



Design Build Services

• Stipulated sum shown in the RFQ is the approved budget for 
each Agency for the project list shown in Appendix D.

• Progressive DB approach to deliver the maximum number of 
projects possible based on Agency priority list

•Maximize Project Value--Transparent, interactive approach 
with the Agency and the Owner to balance costs with Agency 
priorities project value

•Will adjust base Design Build Contract to meet these reqts.



Design Builder Qualifications

•Proposer’s Size/Depth and Experience necessary to 
deliver work as described

• Experience and knowledge of local market (subcontractor 

labor, materials and equipment)

•Design Build Experience

•Campus and Higher Education

• Fill out Appendix A



Team Member Qualifications

• List organizational approach including key members of 
the organization expected to accomplish the work.

•Describe qualifications and roles of each



Technical Approach

• Level of design development needed to obtain Agency 
satisfaction and pertinent approvals and permits

•Address solutions to current market conditions 
(escalation and supply chain)

•Address Commissioning requirements of system 
components/improvements with existing systems



Project Management 
Approach

•Quality Management-Address Stakeholder needs, Life cycle 
costs, Agency O&M requirements 

• Schedule and Logistics Management-Address coordination 
of Agency operations and seasonal challenges, procurement lead 
times and workflow challenges

•Cost Management-approach to optimizing value by delivering 
the maximum amount of projects using an Integrated Project Delivery 
approach



Past Performance and Format

•Past Performance-Submit Appendix B per instructions

• Format- Follow Proposal Outline

- Provide clear and concise responses



Questions?



PROJECT LIST 

Agency City Scope of Work Priority Estimate Previous Studies and/or Preliminary Design 
Work

University of Idaho Moscow Shoup Hall Replace Roof 1 129,000$ 

University of Idaho Moscow Menard Law Replace Roof, Phase 2                                                                                2 976,100$ 

University of Idaho Moscow
Menard Law Building Dean's Suite Structural Repairs

3 360,400$ Slab Settlement Study completed by Design West 
(Pullman, WA) on 3/28/22

University of Idaho Moscow
Life Sciences South HVAC Upgrade, Phase 3

4 1,428,200$ Preliminary studies by MW Engineers

University of Idaho Moscow
Hays and Forney Halls Replace Roof

5 636,800$ 

University of Idaho Moscow

Facilities Services Main & Outdooe Covered Storage 
(OCS) Repair & Replace Roofs, and Exterior Envelope 
Repairs

6 1,677,300$ Feasibility study performed a couple years ago by 
Associated Archs. 

University of Idaho Moscow
Paradise Creek Street Bridge Deck Repairs and Chip 
Seal 7 495,000$ 

University of Idaho Moscow
Lionel Hampton School of Music (LHSOM) HVAC, 
Phase 1 and Remaining Phases 8 6,000,000$ 

University of Idaho Moscow
Administration Building Window Replacement

9 1,246,800$ 
Historic preservation plan has been completed for 
building.  CHSQA has completed a phased study in 
conjuncition with the preservation plan.

University of Idaho Moscow
Gibb Hall HVAC, Phase 2 & Phase 3

10 1,425,800$ Feasbibility Study completed by MW Engineers 

University of Idaho Moscow
Perimeter Drive Replace Paradise Creek 
Undercrossing 11 1,279,800$ 

University of Idaho Moscow
Idaho Student Union Building Replace Roof

12 266,100$ 

University of Idaho Moscow
Renfrew Hall Exterior Envelope Repairs and Window 
Replacement. 13 2,870,000$ Study performed by CKA Architects a couple of 

years ago. 

University of Idaho Moscow
Art & Architecture North Replace Roof

14 272,300$ 

University of Idaho Moscow CNR Sump Repairs                                                                                                          15 211,800$ 

University of Idaho Moscow
LHSOM Building Elevator Repairs

16 385,000$ 

University of Idaho Moscow
Janssen Engineering Building Elevator Repairs
Note:  Priority 04 in UI FY2024 ADA Category Request.

17 385,000$ 

University of Idaho Moscow
Art & Architecture North & South Elevator Repairs
Note:  Priority 05 in UI FY2024 ADA Category Request.

18 385,000$ 

University of Idaho Moscow CNR Replace Life Safety Generator 19 325,000$ 

University of Idaho Moscow
Repair and Replace Fire Alarm Panels and Systems in 
General Ed Buildings

20 150,000$ 

University of Idaho Moscow
Idaho Student Union Building Exterior Facade Repairs
Note:  Additional UI funding for non-Gen Ed portion: 
$412,500.  Total Project Cost = $750,000.

21 337,500$ 

University of Idaho Moscow
Domestic Water System Repairs in General Ed 
Buildings

22 300,000$ 

University of Idaho Moscow Steam System Repairs in General Ed Buildings 23 200,000$ 
University of Idaho Moscow Electrical System Repairs in General Ed Buildings 24 250,000$ 

University of Idaho Moscow
Idaho Student Union Marmoleum Replacement & 
Repairs 25 67,500$ 

University of Idaho Moscow
Bruce Pitman Center Marmoleum Replacement & 
Repairs 26 90,000$ 

University of Idaho Moscow UI Street Pavements Repairs 27 225,000$ 

Appendix D

Agency Project List



{"type":"Imported Form","isBackSide":false,"languages":["en-us"],"usedOnDeviceOCR":false}



